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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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W912DW-04-B-0006 Green River Fish Habitat Restoration Pilot Project - Zone 1, King County, Washington

1.  This amendment two (0002) provides for the following:

Revise Section 01001 Supplemental Requirements at para 1.8 to the insurance schedule to match general FAR minimums.
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Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
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RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
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2.  The date and time of bid opening of June 22, 2004 at 2:00 p.m. LOCAL TIME remains the same. 
 
3.  NOTICE TO BIDDERS:  Bidders must acknowledge receipt of this amendment by number and date on bid or by 
telegram.  Please mark outside of envelope in which your bid is enclosed to show amendment received. 
 
 
Encl  
Section 01001 (Revised)  

 
 
  
 
(End of Summary of Changes)  
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 SECTION 01001 
 

SUPPLEMENTARY REQUIREMENTS 
 
PART 1  GENERAL 
 
1.1  DEFINITIONS 
 
The references listed below are to be defined as indicated wherever they may be used in the 
TECHNICAL SPECIFICATIONS. 
 
 "SUPPLEMENTARY REQUIREMENTS " shall be read to pertain to any of the sections of the 

DIVISION 1 as required by the content of the section or paragraph containing the reference. 
 
1.2  CONSTRUCTION SCHEDULING 
 
1.2.1   Construction Progress Charts And Status Reports 
 
1.2.1.1  The instructions and information herein supplement the requirements of Paragraph SCHEDULE 
FOR CONSTRUCTION CONTRACTS IN THE CONTRACT CLAUSES.  The proposed Construction 
Progress Chart shall be prepared on ENG Form 2454.  Additional instructions are obtained in 
INSTRUCTIONS AND INFORMATION FOR CONTRACTORS, a manual furnished to the Contractor 
by the Contracting Officer.  This manual is available for inspection in the Office of the Seattle District, 
Corps of Engineers 4735 East Marginal Way South, Seattle, Washington. 
 
1.2.1.2  The Minimum principal contract features (activities) to be included on ENG Form 2454 shall 
represent the work in each of the following activities and features of work: 
 
 (a)  ELJ retrofit 
 
 (b)  Access road bank stabilization  
 
 (c)  Temporary log access road  
 
 (d)  Gravel nourishment 
 
 (e)  Plantings  
 
 (f)  Correction of punchlist from prefinal inspection 
 
 (g)  Final inspection 
 
1.2.2  The Construction Progress Chart shall show the total bid amount distributed among the features 
shown on the chart.  The schedule shall show the percentage of completion at the close of each weekly 
period.  This percentage shall be based on percentage of physical completion of the work.  (NOTE:  
Mobilization and demobilization shall not be listed as a separate payment item unless so noted in the 
schedule.) 
 
1.2.3  The Construction Progress Chart shall be submitted within 10 calendar days after the date of receipt 
of notice to proceed. 
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1.2.4  The Contractor shall prepare and submit a monthly project status report.  The report shall tell 
whether the project as a whole is on, ahead of, or behind schedule.  If the project is behind schedule, the 
Contractor shall explain what actions he will take to regain his schedule.  The report shall include a 
description of problem areas, delaying factors and their impact, and an explanation of corrective actions 
taken or proposed.  Any delays caused by the Government shall be identified.  Any significant items or 
events that occurred during the report month shall also be detailed. 
 
1.3  CORRESPONDENCE 
 
1.3.1  All correspondence shall be addressed to the Administrative Contracting Officer, shall be serially 
numbered commencing with Number 1, with no numbers missing or duplicated and shall be furnished 
with an original and one copy.  Enclosures attached or transmitted with the correspondence shall also be 
furnished with an original and one copy.  Each serial letter shall make reference to the contract name, 
contract number and shall have only one subject. 
 
1.3.2  All correspondence from the Contracting Officer will be also serially numbered with no numbers 
missing or duplicated.  Letters to the Contractor will be forwarded in duplicate. 
 
1.3.3  In the event there is more than one project within a contract, correspondence shall contain separate 
and distinct submittals to identify each project by name. 
 
1.3.4  For submission of Contractor payment requests, See Section 01270, MEASUREMENT AND 
PAYMENT. 
 
1.4  CONTRACTOR'S FILES 
 
Contractor shall maintain "Approved (Action Code "A") and "Approved Except as Noted (Action Code 
"B") shop drawing files in fabrication shops and at project sites for government use. 
 
1.5  SPECIAL SAFETY REQUIREMENTS: 
 
All construction activities shall be conducted in strict compliance with the Corps of Engineers Safety and 
Health Requirements Manual EM 385-1-1, and Occupational Safety and Health Administration 
regulations, as applicable.  The manual is available on line at: 
 
http://www.usace.army.mil/inet/usace-docs/eng-manuals/em385-1-1/toc.htm 
 
1.5.1  In addition to Safety and Health Requirements Manual EM 385-1-1, and all applicable OSHA 
standards, the Contractor shall comply with the requirements listed below.  Paragraph numbers refer to 
EM 385-1-1 or are added thereto. 
 
  (a)   Paragraph 01.A.12:  Add new paragraph:  Safety Personnel.  The Contractor shall designate 
a person on his staff to manage the Contractor's safety and accident prevention program.  This person will 
provide a point of contact for the Contracting Officer on matters of job safety, and shall be responsible for 
ensuring the health and safety of on site personnel. 
 
  (b)  Paragraph 01.D.02, revise as follows: 
 
  (1)  Replace paragraph 01.D.02c with the following: 
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      "c. Property damage in excess of $2,000.00 
 
  (2)  Add new paragraph d as follows: 
       "An injury resulting in a lost workday, not including the day of injury.” 
 
1.6  TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (ER 415-1-15 31 OCT 89) 
 
This Paragraph specifies the procedure for the determination of time extensions for unusually severe 
weather in accordance with the CONTRACT CLAUSE entitled "Default (Fixed Price Construction)".  In 
order for the Contracting Officer to award a time extension under this clause, the following conditions 
must be satisfied: 
 
1.6.1  The weather experienced at the project site during the contract period must be found to be 
unusually severe, that is, more severe than the adverse weather anticipated for the project location during 
any given month. 
 
1.6.2  The unusually severe weather must actually cause a delay to the completion of the project.  The 
delay must be beyond the control and without the fault or negligence of the contractor. 
 
1.6.3  The following schedule of monthly anticipated adverse weather delays is based on National 
Oceanic and Atmospheric Administration (NOAA) or similar data for the project location and will 
constitute the base line for monthly weather time evaluations.  The contractor's progress schedule must 
reflect these anticipated adverse weather delays in all weather dependent activities. 
 
 MONTHLY ANTICIPATED ADVERSE WEATHER DELAY 
 WORK DAYS BASED ON (5) DAY WORK WEEK 
 

JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC 
            
13 12 12 10 8 7 4 4 6 9 12 14 

 
1.6.4  Upon acknowledgment of the notice to proceed (NTP) and continuing throughout the contract, the 
contractor will record on the daily CQC  report, the occurrence of adverse weather and resultant impact to 
normally scheduled work.  Actual adverse weather delays must prevent work on critical activities for 50 
percent or more of the contractor's scheduled work day. 
 
1.6.5  The number of actual adverse weather delay days shall include days impacted by actual adverse 
weather (even if adverse weather occurred in previous month), be calculated chronologically from the 
first to the last day of each month, and be recorded as full days.  If the number of actual adverse weather 
delay days exceeds the number of days anticipated in paragraph 1.6.3, above, the Contracting Officer will 
convert any qualifying delays to calendar days, giving full consideration for equivalent fair weather work 
days, and issue a modification in accordance with the contract clause entitled "Default (Fixed Price 
Construction)". 
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1.7  COMPLIANCE WITH DAVIS-BACON ACT 
 
1.7.1  Contractor POC 
 
Within 14 days after award of the contract, the Contractor shall designate a point of contact (POC) within 
their organization who will be responsible for the Davis-Bacon Act Labor Program for the Contractor and 
all subcontractors under this contract as required by the Contract Clauses and FAR 52.222. 
 
1.7.2  Responsibilities 
 
The designated Contractor POC shall be responsible for Davis-Bacon Act Labor Program activities 
including, but not limited to: 
 

• Documentation and record keeping 
• Submittal and accuracy of certified payrolls 
• Submittal of required labor forms including requests for additional classifications and rates, 

Statements and Acknowledgement, etc. 
• Posting of the wage determination, approved additional classifications and rates, labor and 

EEO posters 
• Coordination with the Contracting Officer's Labor Program POC 

 
Prior to submittal to the Government, payrolls shall be reviewed for compliance to all applicable labor 
standards, to include, but not be limited to the following items: correct wage rates, correct overtime 
classification and pay, misclassification of workers for work actually performed, apprentice to 
journeyman ratios, and registration of apprentice.  Corrective actions shall be taken as necessary to ensure 
Contractor compliance with applicable contract and FAR clauses.   
 
1.7.3  Certification 
 
The Contractor POC shall provide a signed certification stating the following: “I certify that the submitted 
items being forwarded have been reviewed in detail and are correct and in strict conformance with the 
Labor Standards of the contract except as otherwise stated.” 

 
1.8   MINIMUM INSURANCE COVERAGES AND REQUIREMENTS 
 
The Contractor shall, at its own expense, provide and maintain during the entire performance period of 
this Contract at least the kinds and minimum amounts of insurance required in the Insurance Liability 
Schedule or elsewhere in the Contract. 
 
1.8.1  Limits Required  
 
The insurance coverages required herein shall be maintained throughout the term of this contract.  The 
Contractor shall carry the kinds of insurance and minimum limits of liability as required in the Schedule 
below. 
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INSURANCE SCHEDULE 
 

a. Commercial General Liability 
 
The Contractor shall provide bodily injury liability insurance coverage written on the 
comprehensive form of policy of at least $500,000 per occurrence. 
General Aggregate    $2,000,000 
Products/Completed Operations Aggregate    $2,000,000 
Each Occurrence Limit    $1,000,000 
Personal-Advertising Injury    $1,000,000 
Fire Damage (Any One Fire)    $1,000,000 
Medical Payments (Any One Person)    $500,000 
Stop Gap Liability    $1,000,000 

 
b. Automobile Liability 

 
The Contractor shall provide automobile liability insurance written on the comprehensive form of 
policy.  The policy shall provide for bodily injury and property damage liability covering the 
operation of all automobiles used in connection with performing the Contract.  Policies covering 
automobiles operated in the United States shall provide coverage of at least $200,000 per person 
and $500,000 per occurrence for bodily injury and $20,000 per occurrence for property damage.  
The amount of liability coverage on other policies shall be commensurate with any legal 
requirements of the locality and sufficient to meet normal and customary claims.Bodily 
Injury/Property Damage (Each Accident)    $1,000,000 

 
c. Worker’s Compensation and Employer's Liability.   
 

Contractors are required to comply with applicable Federal and State workers' compensation and 
occupational disease statutes.  If occupational diseases are not compensable under those statutes, 
they shall be covered under the employer's liability section of the insurance policy, except when 
Contract operations are so commingled with a Contractor's commercial operation that it would 
not be practical to require this coverage.  Employer's liability coverage of at least $100,000 shall 
be required, except in states with exclusive or monopolistic funds that do not permit workers' 
compensation to be written by private carriers. 
Coverage A (Workers’ Compensation) - Show State of Oregon Number 

 
d.Umbrella Liability 

 
Each Occurrence Limit    $1,000,000 
General Aggregate Limit    $1,000,000 
Products/Completed Operations Aggregate    $1,000,000 

 
e.Professional Liability (If required) 
 

Each Occurrence/Incident/Claim    $1,000,000 
Aggregate    $1,000,000 

 
f.d. Environmental Pollution Liability (If required) To apply on a per project basis if this contract 

includes the transport, treatment, storage, or disposal of hazardous material waste the following 
coverage is required. 
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Per Loss    $1,000,000 
Aggregate    $1,000,000 

 
1.8.2  Certification of Insurance 
 
Before commencing work under this Contract, the Contractor shall certify to the CO in writing that the 
required insurance has been obtained.  The policies evidencing required insurance shall contain an 
endorsement to the effect that any cancellation or any material change adversely affecting the 
Government’s interest shall not be effective: 
 

a. for such period as the laws of the State in which this Contract is to be performed prescribe; or 
 

b. until 30 calendar days after the insurer or the Contractor gives written notice to the CO, 
whichever period is longer. 

 
1.8.3  Insurance Document Maintenance 
 
The Contractor shall insert the substance of this clause, including this paragraph 1.8.3, in subcontracts 
under this Contract that require work on this project and shall require subcontractors to provide and 
maintain the insurance required in the Schedule or elsewhere in the Contract.  The Contractor shall 
maintain a copy of all subcontractors’ proofs of required insurance, and shall make copies available to the 
CO upon request. 

 
 
 

PARTS 2 AND 3  NOT USED 
 
 END OF SECTION 
 
 


	AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
	SECTION 01001 SUPPLEMENTARY REQUIREMENTS

